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ACCT. CODE : 703 - 
Pub E6 - SC EB3 

TRACK LABOR 
50 Traffic Control 
50 Remove Existing Crossing 
50 Renew Cross Ties 
50 RenewRaii 
50 Install OTM 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
230 

220 
220 
220 
210 
210 
220 
220 

Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

Clean-up 
Adqitive 110.77% 
Per Diem 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

210 
210 
210 
210 
220 
210 
210 
210 

~ ~~ 

Concrete Full Width 
Concrete/Rubber Xing (CSX) 
Rubber Crossing, Full Depth 
TimberIAsphalt Crossing (CSX Standard) 
Crossties, 10' Length 
Bituminous Material 
Sales Tax on Material 6.50% 
Mateilal Handling 5.00% 

Subtotal 

CONTRACT: 
215 Asphalt Paving (In Place) 
241 Disposal of Waste Materials 
215 Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 21.00 - 0 MAN-HRS $ 21.00 - 0 MAN-HRS $ 21.00 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- Q MAN-HRS $ 21 00 $ 
9 MAN-HRS $ 21 00 $ 
- 0 MAN-HRS $ 21 00 $ - 0 MAN-HRS $ 21 00 $ 
- 0 MAN-HRS $ 21 00 $ 

21 00 $ 
- 0 MAN-HRS $ 21 00 $ 
0 MAN-HRS $ - 

0 MAN-HRS $ 21.00 $ 
Q MAN-HRS $ 21.00 $ 
0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 $ 

$ 
- 0 MAN-DAY $ 90.00 

0' EA $ 31.00 

- 0 LF $ 6.00 
0 NT $ 5.75 - - 0 EA $ 100.00 
- 0 - L  
- 0 - $  
Q TF $ 225.00 
- 0 TF $ 135.00 
- 0 TF $ 280.00 
- 0 TF $ 42.00 
0 EA $ 39.00 
- 0 NT $ 80.00 

- 0 NT $ 120.00 
- 0 TF $ 10.00 
- 0 DAY $ 300.00 

Force Account Worksheet 
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SA 1181 EXHIBIT B 

241 

50 

228 
228 

210 
210 
220 
60 
65 
230 
200 
200 
60 
65 
200 
24 1 
241 
212 
21 1 
216 
228 
900 

40 
40 

900 

PAGE 5 
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ACCT. CODE : 709 - 
Pub EB - sc EB3 

EQUIPMENT RENTAL: 
Subtotal $ 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

SIGNAL WORK: 
Material - Field & Consumables 
Material - Sales Tax 
Material -Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR Engineering,Preliminary 
RR Engineering,Construction 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Service 
Salvage 
Other 

Subtotal 

ACCOUNTING & BILLING: 
Labor 
Additive 95.08% 

Subtotal 

PROJECT SUBTOTAL: 
CONTINGENCIES: 10.00% 

- 0 

- 0 - 0 

DAY $ 2,100.00 $ 
$ 

c 

NT $ 65.00 ,, $ 
NT $ 75.00 $ 

$ ., 
$ 76,937 
$ 5,001 

$ 21,615 
$ 800 
$ 8,505 
$ 4,368 
$ 3,242 
$ 17,565 
$ 760 
$ 2,992 
$ 11,050 
$ 204 
$ 11,813 
$ 6,000 
$ 2,500 
$ 1 
$ 
$ 173,353 

11.5 Days @ $ 200.00 $ 2,300 
$ 2,187 
$ 4,487 

$ 180,956 
$ 18,096 

$ 199,051 

Force Account Worksheet 
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PAGE 6 
Page 4 of 4 

ACCT. CODE : 709 -' 
ub E6 ~ sc E83 

DIVISION OF COST t 

Agency - $ 199,051 
Railroad o.oo% $ 

$ 199,051 ' TOTAL . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

NOTE: Estimate is based on FULL CROSSI~G CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site Eonditidns. anticipated work duration periods, malerial ptices, labor rates. manpower and resource availabiliiy, and olher factors 
known as of the dale prepared. The amal MEI lo, CSXT work msy diffw based upon Ihe agencyi requirements, their conlracto~s work procedures. andlor olher conditions 
that become a~parenl once MnSfwction Commences or duting the progress of Ihe WON 

Office of Assistan1 Chief Engineer Public P,j,cts--Jacksonville, Florid& 
Estimated prepared by: ___ 

DATE: 312812006 REVISED 

4 

Force Account Worksheet 
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EXHIBIT B 

PAGE 7 

9/24/2006 DOT NO.: 152885K 
CITY: Clay City COUNTY Clay STATE: IL 

TR 380 (CR 2075 E) - Install FLS&G controlled, by CWT. Crossbucks existing. DESCRIPTION: 

MILEPOST: BC 233.10 
Midwest c : 2/8/2006 

SIGNAL WORK: 
210 Material ~ Field & Consumables 
210 Material - Sales Tax 
220 Material - Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preliminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

.., 76,937 
5,001 

21,615 
800 

8,505 
4,368 
3,242 

17,565 
760 

2,992 
11,050 

204 
11,813 
6,000 
2,500 

1 
$ 
$ 173,353 

Signal Surnmaty 
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PAGE 8 
AGGT. CODE : 909 ~ 

Pub EB - SC E63 

ESTIMATE SUBJECT TO REVISION AFTER 9/24/06 DOT NO.: 152885K 
CITY Clay City CQUNN: Clay STATE: IL 

DESCRIPTION: TR 380 (CR 2075 E) - Install FLS&G controlled by CWT. Crossbucks existing. 

DIVISION: Midwest Division SUB-DIV Illinois MILEPOST: BC233.10 
DRAWING NO.: BC22310.HOl DWWING DATE: 2/8/2006 REGION: Midwest 

AGENCY PROJECT NUMBER ILO187 

IMaterial New I 
Grand Total [$199,051 

Oracle input 
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SA 1181 

TR 380 (CR 2075 E) . Install T . Crossbucks existing . 

DOT: 152885K OP: IL0187 CSX Project: ILd006002 

Material ......................................................................................................................... 
Sales Tax ................................................................................................................... I .. 
Labor: 

Construction Labor (81 man-days) ............................................................................. 
Shop Labor (5 man-days) .......................................................................................... 
Subsistence (81 man-days) ....................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

Additives to Construction Labor ................................................ : ................................... 
Additives to Shop Labor ................................................................................................ 
Additibes to Engineering ............................................................................................... 

Equipment Expenses (17 work days) ............................................................................ 

Waste Management (17 work days) .............................................................................. 
Contract Engineering .................................................................................................... 

Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 

Salvage ......................................................................................................................... 

. .  

$76. 937 
$5. 001 . 

$21. 615 
$800 

$8. 505 

$ 4 .  368 
$3. 242 

$ 5 6 5  17. 
$760 

$2. 992 

$11. 050 

$204 

$11. 813 

$6. 000 

$ 0  

$2. 500 

TOTAL ESTIMATE COST ............................................................................................ $ 173. 353 

Date: 03/22/2006 
Estimated By: David Albright 

NOTE: This estimate should be considered void one year from date of estimate . 

Page 1 of 6 Estimate ID: 109431 
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SA 1181 EXHIBIT B 

GE 1 0  

020-001 7120 

020-001 71 25 

020-0018234 

020-0021965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-0053510 

020-0055602 

020-0056514 

020-0064060 

020-0660077 

020-0770060 

020-0770105 

020-1940055 

020-2503090 

020-2503206 

020-250321 0 

020-2901 190 

020-3430130 

020-365261 5 

020-4200100 

020-4200340 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

Catalog Num Cond Unit Price Qtv Cost Description 
020-0003388 5424.00 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET, 120V 
12.17 

4.88 

30.69 

8.96 

47.04 

71.18 

17.42 

41 5.52 

233.1 I 

11.39 

9.32 

68.32 

506.24 

12.32 

21 2 8  

8.50 

940.56 

3899.31 

14276.40 

11.39 

358.40 

31.44 

6.04 

1.04 

1 

6 

6 

1 

1 

1 

26 

1 

3 

1 

1 

4 

2 

1 

8 

2 

1 

1 

1 

1 

3 

1 

1 

5 

8 

73.02 BLOCK TERMINAL 12 POST SINGLE 
STRIP AAR 14.1.6 WITH 1 AAR 

29.28 BLOCK TERMINAL 2 POST AAR 
14.1.8WlTH 1 AAR 14.1.11 

30.69 CABLE CONVERTER c 

PROTOCOUMEDIA WAYSIDE ACCESS 
8.96 EXTRACTOR DWG 59688-4.8 

TERMINAL GRS CAT P3-308 REF 
47.04 PLUGBOARD KIT TYPE B1 OR STI 

RELAY ASSEMBLY WITH IZ'EACH 
1850.68 ARRESTER LPC 15012-1 0-30V DC 

OR 0-24V AC RATED AT 15 AMP 
17.42 WRENCH DWG 55393-3 GR1 "E" 

TERMINAL POST NUT GRS CAT 
1246.56 CHARGER BATTERY ELC 12/20 S 

20 AMP 10-1 9.9 VDC ROTARY SW 
233.1 1 KIT 240V AC EMERGENCY 

GENERATOR CABLE AND 
11.39 RELAY POTTER BRUMFIELD 

37.28 SOCKET RELAY POTTER & 
KHAUl7D12-12V 160 OHMS 

BRUMFIELD 27E166 NEWARK 
136.64 PLATE MOUNTING FOR 2 TYPE 

KHAU RELAY SOCKETS ON GRS B1 
506.24 ARRESTER GE 9L1 OKAC213 FOR 

240 VOLT SINGLE PHASE 3 WIRE 

TRACK SERIES RED LABEL USGA 
98.56 ARRESTER US&S N451552-0201 

42.56 ARRESTER HARMON 20221 7-000 
AGE-I TRACK AIR GAP EQUALIZER 

8.50 CONTAINER CIRCUIT PRINT 24" 
SCHEDULE 20 4" PVC PIPE WITH 

940.56 CONVERTER PROTOCOUMEDIA 
WAYSIDE ACCESS GATEWAY (WAG) 

3899.31 PREDICTOR SAFETRAN GCP-4000 
SEAR-Ill AUTO TEST PKG FOR 

2-TRACK DUAL CASE WIRECORDER 

KHAU17A12-120 3900 OHMS 

14276.40 PREDICTOR SAFETRAN GCP-4000 

34.17 RELAY POTTER BRUMFIELD 

358.40 RELAY SAFETRAN 400023 500 
OHMS CONTACTS 6FB HEAVY DUTY 

31.44 RESISTOR ADJUSTABLE 0.340 TO 
3.00 OHMS 2.24A 15W SAFETRAN 

30.20 CONNECTOR BUS 1" CENTERS 1 / 2  
X 3 6  18 GAGE PUNCHED 114" X 

8.32 LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 

Page 2 of 6 Estimate ID. 109431 
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SA 1181 EXHIBIT B 

PAGE 11 
ffective: 1 

Catalocr Nurn Cond Unit Price Qtv Cost Description 
020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3 8" f CENTERS COMPLETE Wl H 
020-8000067 1 14.38 2 28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 

Total Cost: $ 29, 

Page 3 of 6 Estimate ID. 109431 
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bA 1181 EXHIBIT B 

PAGE 1 2  

Catalocl Num Cond Unit Price Qty Cost Description 
NIA 14.00 80 1120.00 CONNECTOR RETAINING WALL 
NIA 
020-0013686 

020-0013908 

020-001 4620 

020-0025145 

020-0052475 

020-0053220 

020-0054073 

020-0055421 

020-0056674 

020-0057275 

020-1 040322 

020-1 040540 

020-1 040550 

020-1360014 

020-1 36001 6 

020-1 3601 04 

020-2500645 

0 2 0 - 2 5 0 3 0 7 8 

020-2503092 

020-2503094 

020-3901 895 

020-3930010 

020-4200340 

020-4200900 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

17.00 
33.56 

5.06 

58.00 

465.70 

11.20 

1.82 

170.68 

12.24 

5434.34 

0.80 

168.00 

26.88 

39.20 

825.09 

16.64 

1080.30 

309.12 

1 14.39 

20.33 

30.69 

84.00 

3.70 

1.04 

0.24 

52 
1 

350 

140 

2 

4 

150 

2 

6 

2 

350 

30 

2 

2 

1 

1 

1 

2 

2 

2 

2 

2 

2 

30 

6 

884.00 RAILING, RETAINING WALL 
33.56 BOOTLEG KIT CSX RAIL CONN 

Wl15 FT 3/16 IN BDSTRAND 6/64 
1771 .OO CABLE UG COMPOSITE 19 

8120.00 WALL RETAINING CONCRRE 
CONDUCTOR INCLUDES 13 

PRECAST 2' HIGH X 4' LONG 
931.40 SHUNT ENCLOSURE INTERRAIL PIN 

IRS-SE8A WAYSIDE MOUNT 
44 80 ARM EXTENSION 10-1/2 ALUM 

WITH 3 / 8  DIAMETER MOUNTING 
273.00 CABLE POWER UG 3 COND NO 6 

AWG, SHOW LENGTH ON EACH 
341.36 BRACKET ASSY GATE ARM 

CONVERSION INCLS BRKT MTG 
73.44 BRACKET SIGN 4 OR 5" MAST 

W / l / 2  U-BOLT FOR ALL SIGNS 
10868.68 SIGNAL 0220-L GCWD GATE ASSY 

DWG SS222 INCLS 18 FBRGL ARM 
280.00 WIRE UG TRACK TWISTED PAIR 

NO. 6 AWG SOLID CONDUCTOR 
5040.00 BATTERY SAFT SPL165,165 AH 

POCKET PLATE NICKEL CADMIUM 
53.76 TRAY BATTERY FIBER GO 

78.40 TRAY BATTERY FIBER CO 
82687-1-P 1 2  WIDTH 2 4  LONG 

82687-3-P 1 2  WIDTH 38" 
825.09 PACKAGE FOREMANS CARE FOR 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
1080.30 LAYOUT METER SERVICE WITH 30' 

POLE CSX DWG SS351 SH 2 ITEMS 

NARROW BAND 645HZ 
228.78 MODULE SAFETRAN GATE TIP 

618.24 SHUNT SAFETRAN 62775-645 

SENSOR (A80281-2) USE WITH 
40.66 KIT GATE TIP SENSOR RETAINING 

BRACKET INSTALLATION KIT, 
61.38 KIT MINI TRACKSIDE SENSOR 

BRACKET KIT SSC 074035-8X FOR 
168.00 PIP FLEX HWY CROSSING GATE 24 

IN LONG RED & WHITE STRIPES 
7.40 KIT GATE ARM WARNING STICKER 

KIT INCLUDES 1 -EA 5"X3" 
31.20 LINK TEST ASSEMBLY 1" CENTERS 

COMPLETE WITH INSULATED 
1.44 C O ~ N E C T O ~  SHEATHING AMP 

329860 FOR NO. 14 WIRE 

Page 4 of 6 Estimate ID: 109431 
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SA 1181 EXHIBIT B 

GE 13 Field Material List for 002 (Effective: 03/2 

Catalog Num Cond Unit Price Qtv Cost Description 
020-9999991 1 100.00 i 100.00 BLOCKING AND BRACING FOR 

PROJECTS BURCO DlST 
250-0001 827 1 12.74 1 12.74 BREAKER CIRCUIT SQ D Q0235 
360-00061 00 1 33.78 1 33.78 STOOL STEP WOOD i 4 X  2 0  

SIGNAL MAINTAINERS CSXT 
360-0800145 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 33,143.23 

Page 5 of 6 Estimate ID: 109431 
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SA 1181 E X H I B I T  B 

PGE 14 Consumables List for G 6002 (~ffective: 

NIA 
NIA 
020-0017605 

020-0017607 

020-001 7625 

020-001 7630 

020-001 7635 

020-002861 0 

020-171 0045 

020-2060072 

020-2060074 

020-3261 970 

020-4200880 

020-4200892 

020-4251 190 

020-4251290 

020-4251 295 

020-9999992 

450-001 9212 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

50.00 
800.00 

0.22 

0.54 

0.35 

0.1 1 

0.80 

0.50 

2.62 

666.40 

476.00 

9.41 

0.53 

0.44 

0.45 

0.56 

0.60 

50.00 

0.20 

200 
1 

350 

500 

150 

200 

130 

100 

200 

2 

2 

2 

2 

27 

120 

30 

6 

1 

100 

Cataloa Num Cond Unit Price Qtv Cost Description 
10000.00 FILL MATERIAL, 1 CUBIC YARD 

800.00 WALKWAY ROCK, 10 CUBIC YARDS 
77.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
270 00 WIRE CASE TW PR N O  10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
52.50 WIRE CASE TW PR N O  14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
22.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC 55796 FURN 1000 FT SPOOL 

COPPER STRANDED SINGLE 
104.00 WIRE SIGNAL DEL 018 NO 6 

50.00 TERMINAL RING AMP 35628 
YELLOW PLASTI-BOND HVY DUTY 

524.00 CONDUIT SDR 13.5 4" 
POLYETHYLENE TRENCHLESS 

ASSEMBLY 7' X 1 0  COMPLETE 
952.00 EXTENSION 1 0  X 3 USE WITH 

XING GATE AND SIGNAL MAST 

1332.80 FOUNDATION HELICAL SCREW-IN 

18.82 DECAL ASSY 2 BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14 1.15-4 NICKEL 
1.06 CONNECTOR TERMINAL 2-3/8 

11.88 CONNECTOR TERMINAL 1" CENTERS 
AAR 14.1.15-3 NICKEL PLATED 

54.00 TERMINAL RING AMP 35627 BLACK 

16.80 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114" STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

50.00 HOUSE, SIGNAL HANDLING 
CHARGE, BURCO DISTRIBUTION 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

PLASTCBOND WIRE SIZE 10-12 

Total Cost: 14,360. 

Page 6 of 6 Estimate ID 109431 
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SA 1181 EXHIBIT C 

ERIC T. SEIBRING, P.E. 
CLAY COUNTY ENGINEER SHOP (618) 665-3423 LOUISVILLE, IL 62858 

OFFICE (618) 665-3346 

April 4,2006 

Mr. Michael Stead 
Rail Safety Program Administrator 
Illinois Commerce Commission 
527 East Capitol 
Springfield, Illinois 62794-9280 

RE: TR 380 at the CSX Transportation Inc. tracks 
CSX Transportation Inc. tracks 
Clay City Township 
Clay County 
AAWDOT #I52 885K 

\ 

Dear Mr. Stead 

Please find enclosed for your use in preparing a Stipulated Agreement, a copy of the 
Preliminary Estimate of Cost, Preliminary Plan and Profile, Preliminary Cross Section sheets, 
and a proposed break down sheet for the referenced project. 

As previously discussed, Clay City Township is unable to bear the cost of this project and is 
requesting that this project be funded 100% by the Grade Crossing Protection Funds. A letter 
from Clay City Township requesting financial assistance for this project is also enclosed. 

If you have any questions or need anything else, please advise. 

Yours truly, 

Clay County Engineer 

Enclosures 
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PAGE 2 

TO WHOM IT MAY CONCERN: 

The Clay City Township Road OI Bridge District will 
not be financially able to participate in theu 
Mayflower Road railroad crossing project. .. 
We do not have the money to cover the ramp wgzk, as I 

we were advised it would be approxima.tely $60,000 
for our part. 

With our average income and expenditures of 
approximately $30,000 each year, this would leave 
us no money for the next two years for normal road 
work. 

We have approximately $28,000 i n  our Road and 
Bridge fund at the end of February, with February- 
August expenses before we receive our next tax 
monies. We will have very little money for any new 
projects e 

We do have $106,000 in our bridge matching account 
but this is earmarked for bridge projects, 

Bill Staser 

Clay City Road & Bridge District Treasurer 



SA 1181 EXHIBIT G 

PAGE 3 

TR 380 (Mayflower Road) 
, AAWDOT # 152 885K 

Clay City Township 
I Clay County 

Exhibit I 

CT e ST 

I. Right-of-way Acquisition (Estimated at 0.1 5 acres) $300.00 

11. Construction (See Exhibit 11) $87,475.00 

111. Engineering (Design and Construction) $6,200.00 

IV. Contingency $5,000.00 
I 

V. Railroad Flagger (10 days @ $lOOO.OO/day) $10,000.00 

TOTAL $ 

Grade Crossing Protection Funds 100% of Total $1 08,975.00 



oute Page 4 
Section __ 
County CLAy 

Location of imorovernent 
CLAY CITY ON MAYFLOWER RD CTR 380) 

Quantity 

~ 

unit I Item 
CU YD I EARTH EXCAVATION 
CU YC I t'UKNISIE0 EXCAVATION 
ACRE SEL'DING, Cl.ASS 2 (SPECIAL! . 
EACII TEMPOHARY 1)I'ICH CiIF.CKS ___ 
TON I STONE DUMPED RIPRAP, C h S S  A4 
TON 1 AGG. SURF. CSE., TYPE B 
FOOT PIPF CULV., CL A. w I ,  30" 
EhCl! PIG., R E I N  CONC P'IAR END SEC 3U" 

RAIlS<OAI) PKW I.TAI!ll.IIY INS 

adebv CEC Date min 

Date istrict Enoineer Check bv 

IL 494-0265 DE 2'13 (Rev 9/96) 



EXHIBIT C SA 1181 

\ 

Page 5 



SA 1181 EXHIBIT C 

Page 6 

28 
8:: 1 

i 
I ,  

/,.m 
I 

' l!//lIl! 1 8  



Exhibit D 

ILLINOIS COMMERCE COMMlSSlO 

STIPULATED AGREEMENT 

Date AgreemeLt # 1181 

The CLAY CITY TOWNSHIP BOARD 

Board or Council of Clay City Township ad District . I  

meeting on 4/27/06 , Resolved to authorize Damell Rritton- Clay City 

(Date) (Name, Office) 
Township Road Commission( 

to act as its designated agent in the processing of this Stipulated Agreement and 
that the Clay Ci ty  Township Road District is financially unable to pay a 

(TownshiplRoad District 

portion of the cost for the proposed improvements outlined in Section 2 of this 

Agreement. 



, 
TYPE: (CHECK ONE) 

I DATE I 

, Reporting Party: - CSXT 
DockeVOrder #; Date: 
Status Reports Due: 
Ordered Cornpletlon Date: 
Completion Report Due': 

Street, (in/near) City, County: 
Railroad Company: CSXT 

AAR/DOT#, RR Milepost, 152 885K, 233 IO-A 
May Flower Road G a r  Clay city, Clay County 

E--- - -  - - - r - . y , r -  - 
~~ 

I Title: 

Address: 
city, State, Zip: 
Office Phone: 
Office Fax: 
Cellular Phone: 
E-Mail Address: 

ates (AFLSiGates) controlled by 
constant warning time circuitry. 

: (use additional blank sheet, if necessary) 

-- __ 
~~ 

nai  w x o n  
'Principle Engineer 
csx 

STIPULATED AGREEM 

~ 

Page 1 
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Mail directed to the eeticsrr or the etor of Processing and 
Information, Transportation Bureau of the Commission should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

Federal Railroad Administration 
Office of Safety 
1 120 Vermont Avenue, NW 
Washington, DC 20590 

If you have questions contact: 
-c 

,Henry Humphries, Railroad Safety Specialist 

Email: hhumDhr~~icc.illinois.qov 
Phone: 21 717a5-am 

. ., 
etition can be obtained from the Illinois Commerce Commission by calling 

21 7/782-7660 or on the web at: 

ht t~: / /w. icc.state.  i l .us/h~/l~brar~.as~x?k~v=Railroad%2O~a~ety 

Chief of Data Sewices 
Illinois Department of Transportation 
2300 S. Dirksen Parkway, Room 318 
Springfield, - IL 52764 

6180.71 can be 
obtained on the web at: 

Submit Inventory forms to: 

STIPULATED AGREEME 
EXHIBIT E 

Page 2 



J TU 

PROGRESS 
COMPLETION' I 1 DATE I 

Reporting Party: 
DockeVOrder #; Date: 
Status Reports Due: 
Ordered Completion Date: 

Clay City Township Road District -- 

1 Report Due': Completior 
AAR/DOT#, RR Milepost: 1 152 885K, 233. IO-A 
Street (in/nc=zar) Citw Cniintv 1 Mav Flower Road near Clav citv. ClaV Countv 

Name: 
Title: 
Representing: 
Street Address: 
City, State, Zip: 
Office Phone: 
Office Fax: 

~ ~, ~ ~,. ~ , ,., \.'"..-.-.., -..,, -"-...>. , , . .. .. .. . ~ 

Railroad Company: 1 csx 
Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form. 

Clay City Township 

PROJECT MA 2. 

rIIuIar Phone: 
Mail Address: 

IPTlO 
Improve highway approach grades. 

F : (use additional blank sheet, if necessary) 

STIPULATED AGRE 
EXHIBIT E-I 

Page 1 



Mail directed to the 
Information, Transportation 5ureau of the Commission should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, iL 62701 

If you have questions contact: 

Henry Humphries, Railroad Safety Specialist 

Email: hhumphri~icc.ilIinois.sov 
Phone: 217178543423 

etition' can be obtained from the Illinois Commerce Commission by calling 
217/782-7660 or on the web at: 

h~p://ww\l\.icc.state.ii.uslhallibran/.aspx?kev=Railroada/~20Safe~y 

United States emb can be 
obtained on the web at: 

h~r,:l/safetydata.fra.dot.aov/Officeo~Sa~ety/For~ns/Default.asp 

Submit Inventory forms to: 

STIPULATED A G ~ ~ ~ M ~ ~ ~  N 
XHIBIT E-1 

Page 2 


